
Addendum 1 
To RFP 22-1008 for Single Line Diagram and Arc Flash Analysis 

Revisions and Clarifications 
Issued on March 16, 2022 

 

RFP SCHEDULE REVISION: 

The mandatory pre-bid site walk has been rescheduled to March 24, 2022 at 1:00 p.m. local time due to 

a scheduling conflict.  

 


